
REQUEST FOR QUOTATION This RFQ  is   is not a small business set-aside Page          Of

(This is NOT an Order)
1. Request No. 2. Date Issued 3. Requisition/Purchase Request No. 4. Cert For Nat Def. Under BDSA Rating

See Schedule     Reg. 2 and/or DMS Reg. 1
5A. Issued By 6. Deliver by (Date)

See Schedule

7. Delivery

 FOB  Other
Destination

5B. For Information Call: (Name and telephone no.) (No collect calls)

8. To: Name and Address, Including Zip Code 9. Destination (Consignee and address, including
    Zip Code)

See Schedule

10.  Please Furnish Quotations to
the Issuing Office in Block 5A On
or Before Close of Business
(Date)

IMPORTANT: This is a request for information, and quotations furnished are not offers.  If you are unable to quote,
please indicate on this form and return it to the address in Block 5B.  This request does not commit the Government to
pay any costs incurred in the preparation of the submission of this quotation or to contract for supplies or services.
Supplies are of domestic origin unless otherwise indicated by quoter.  Any interpretations and/or certifications attached
to this Request for Quotation must be completed by the quoter.

11. Schedule (Include applicable Federal, State, and local taxes)

Item Number
(a)

Supplies/Services
(b)

Quantity
(c)

Unit
(d)

Unit Price
(e)

Amount
(f)

(See Schedule)

12. Discount For Prompt Payment a. 10 Calendar Days b.  20 Calendar Days c.  30 Calendar Days d.  Calendar Days
% % % Number Percentage

NOTE:  Additional provisions and representations   are     are not attached.
13. Name and Address of Quoter (Street, City, County, State and 14. Signature of Person Authorized to Sign 15. Date of Quotation
      Zip Code)       Quotation

16. Signer
a. Name (Type or Print) b. Telephone

Area Code

c. Title (Type or Print) Number

AUTHORIZED FOR LOCAL REPRODUCTION Standard Form 18 (Rev. 8-95)
PREVIOUS EDITIONS NOT USABLE 18-118 Prescribed by GSA-FAR (43 CFR) 53.215-1(a)

X
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W56HZVTACOM  WARREN  BLDG 231

WARREN, MICHIGAN 48397-5000

SHARON PATRICK (586)574-7267

AMSTA-AQ-ALEC

EMAIL: PATRICKS@TACOM.ARMY.MIL

X

2004FEB16
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CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

SUPPLEMENTAL INFORMATION

CONTRACT AWARD______________

The Government intends to award this requirement by placement of a delivery order against Basic Ordering Agreement DAAE07-01-G-M001,

with General Dynamics Land Systems.

                                               *** END OF NARRATIVE A 001 ***
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

             SUPPLIES OR SERVICES AND PRICES/COSTS

0001          SECURITY CLASS: Unclassified

0001AA        TEARDOWN & INSPECTION OF EA'S                              71          EA                    $              _____________________________                                                                 __________________

              NOUN: CONTROL ASSEMBLY

              PRON: EH4Y6120EH    PRON AMD: 01

              AMS CD: 060011

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               71           0180

                            $

0001AB        TEARDOWN & INSPECTION OF EA'S                              36          EA                    $              _____________________________                                                                 __________________

              NOUN: ELECTRONIC CONTROL ASSEMBLY

OPTION QUANTITY, PURSUANT TO CLAUSE

ENTITLED OPTION FOR INCREASED QUANTITY---

SEPARATELY PRICED LINE ITEM

The quantity stated for the option CLIN DOES

NOT Form a part of the basic contractual

quantity.  Part or all of it may, however,

be added to the contract by exercise of the

option clause, at the discretion of the

Government.

The failure of the offeror to insert a unit

price applicable to the option quantity shall

mean that the offeror will supply all or any

part of the option, if exercised by the

Government, at the basic contract unit price,

and the offer will be evaluated for award

accordingly.

                              (End of narrative B001)

                USE OF OPTION CLAUSE

                The option for additional teardown and

                inspection is included in order to provide

                additional GFM EA's to replace any non-repairable
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

                units.

                              (End of narrative C001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               36           UNDEFINITIZED
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

0002          NSN: 2520-01-459-5452

              FSCM: 19207

              PART NR: 12446501

              SECURITY CLASS: Unclassified

0002AA        REPAIR OF EA'S                                             71          EA   $                $              ______________                                                               ______________   __________________

              NOUN: CONTROL ASSEMBLY,TR

              PRON: EH4Y6122EH    PRON AMD: 01

              AMS CD: 060011

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   BEST COMMERCIAL PRACTICE

                                   INTERMEDIATE PACK: 001

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001  W56HZV3329T603  SW3227    J                1

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               71           0180

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (SW3227)   DEF DIST DEPOT RED RIVER

                         RECEIVING BLDG 499

                         10TH STREET AND K AVENUE

                         TEXARKANA            TX  75507-5000
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Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

C.1 Scope of Work General    _____________________

C.1.1  The Contractor, as an independent contractor and not as an agent of the Government, for the period set forth in this contract,

shall repair Electronic Assemblies (E/A), P/N 12446501.

C.1.2  Applicable to repair CLIN:  The Government shall provide the same number of E/A's, P/N 12446501 as required by individual

delivery order which shall be repaired and meet the requirements of specification 12446252, Electronic Assembly: Transmission Electronic

Control System.

C.1.2.1    Repair consists of the following activities:

 - Repair CCA (remove conformal coat, replace component(s), recoat)

 - Reinstall CCA into housing

 - Retest Electronic controller LRU

 - Install housing cover, seal, and presure test

 - Perform final inspection

C.1.2.2   Components determined to be obsolete, that is unprocurable by GDLS, will be provided as GFM, if available in Government stock,

or appropropriate disposition instructions will be provided by the Government.

C.1.3  In accomplishing this effort under this contract, the Contractor agrees that he will not duplicate efforts required to be

performed under any current or past Government contracts.

C.1.4  The repaired E/A's shall have a unique remanufacture identification plate/label installed on them which distinguishes them from

new E/A's.

C.2  CONFIGURATION MANAGEMENT     ________________________

C.2.1  Identification.  The Remanufacture Documents which call out or reference all product specifications, product drawings and related       ______________

documents used for production/produceability are the Product Configuration Identification (PCI).

C.2.2  Request for Waiver/Deviation (RFD/RFW).  If the Contractor should find it necessary to temporarily depart from the PCI or       ______________________________________

contract, the Contractor shall seek written authorization from the Government.

C.2.2.1  The Contractor shall identify the weapon system affected on each RFD/RDW submitted.  The weapon system can be found as a two

character code on the Award/Contract cover sheet in the "issued by" block following WPN SYS.  The contractor shall place this code on

the top of the RFD/RFW form.

C.2.3  Any changes to the PCI shall require that Engineering Change Proposals (ECPs) be submitted/created in accordance with those

procedures specified in the existing contractor Configuration Management Plan.

C.3  Floor Support     _____________

C.3.1  The contractor shall provide technical support as required to include, but not limited to, assisting manufacturing in

understanding and interpreting drawings and technical data, Material Review Board actions regarding discrepant materials, and liaison

with STS contractor.

C.3.2  The contractor shall provide design services to analyze, design and evaluate design changes made at the request of production to

facilitate production.

                                               *** END OF NARRATIVE C 001 ***

INSPECTION AND ACCEPTANCE

SECTION E_________

INSPECTION AND ACCEPTANCE

E.1  QUALITY MANAGEMENT

E.1.1  The contractor shall update and maintain a Quality Program in accordance with MIL-Q-9858A or IS0 9002.
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Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

E.1.1.2  Product Quality Assessments shall be an on-going effort and utilize government generated Test Incident Reports, Quality

Deficiency Reports, contractor material review board actions, Statistical Process Control data, and defect documentation to determine

potential areas for quality improvement.

E.1.1.3  Where sampling is allowed, the contractor shall implement procedures to comply with C=0 Sampling Plan or an equivalent plan

that allows zero defects.

E.1.1.4  All sodering shall be in accordance with J STD-001B.  (At Tallahassee, FL, Class 2 of J STD-001B is acceptable to the

Government.)

E.2  GOVERNMENT SURVEILLANCE

E.2.1  Authorized Government representatives shall have the right to survey the contractor's facilities, inspect the product, witness

contractor inspection and tests, and evaluate the inspection system.  Surveillance may extend from the contractor's sources of supply to

the shipment of the product.

E.3  ACCEPTANCE

E.3.1  Each Electronic Assembly (E/A) will be subjected to the tests and inspections of the respective Product Specifications.

E.3.1.1  All production related deficiencies discovered by the contractor or the government during the manufacturing process and final

acceptance testing shall be corrected, at no additional cost to the government, prior to final acceptance by the government.

E.4  TEST

E.4.1  COMPARISON PRODUCTION TEST

E.4.1.1  The Government reserves the right to conduct a government test of the product delivered under this contract at the vehicle

level to verify no degradation in product performance.  Test costs will be borne by the government.  The contractor shall be responsible

for the correction of any deficiencies as a result of testing at no cost to the government.

E.4.2  FIRST ARTICLE TEST

E.4.2.1  First Article Testing (FAT) is not required for production start-up.

E.4.2.2  A First Article Test or portion thereof may be ordered by the Contracting Officer, in writing, when a) a major change is made

to the Technical Data Package, b) whenever there is a lapse in production of 180 days or more or c) whenever a significant change is

made to the production manufacturing process, major change in a source of supply, or a change in production facilities.  Whenever a

First Article test is ordered as a result of condition (a) the government will be responsible for test costs.  When a First Article Test

is ordered by the Contracting Officer as a result of conditions (b) and (c), the contractor is responsible for the test costs.

E.4.2.3  If a test is required, the contractor shall modify existing test plans.  The contractor shall submit, in contractor format,

test reports to the Contracting Officer within 30 days of test completion.

E.4.3  CONTROL TESTING

E.4.3.1  Control testing shall not be required for these units, as long as Electronic Assembly control testing is being performed on a

concurrent contract.  Corrective action to fix any problems identified in concurrent control testing shall immediately be binding on

these units as well.  If control testing is not currently being performed by another contract, it shall be required for these units IAW

the EA specification 12446252.

E.4.4  NON-DESTRUCTIVE/DESTRUCTIVE TESTING

E.4.4.1  In those instances where non-destructive testing/inspection is required by drawing or specification requirements, the design

and execution of non-destructive testing/inspection shall be performed by personnel trained and certified in accordance with MIL-STD-410

or ASMT-DP189 (Standard for Qualification and Certification in Non-destructive Testing Personnel).

E.4.5  ENVIRONMENTAL STRESS SCREENING

E.4.5.1 The contractor shall perform full ESS as required by the E/A Drawing 12446501.
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                                               *** END OF NARRATIVE E 001 ***

E-5   Government Inspection at Receipt of GFM

Upon receipt of GFM, all units will be subject to external inspection, as a minimum, by the Government QAR who will maintain a record of

the condition of these units upon arrival at contractor's facility and use this information for verification of the number of wash-outs

or non-repairable units.

                                               *** END OF NARRATIVE E 002 ***

DELIVERIES OR PERFORMANCE

F    DELIVERY SCHEDULE FOR GFM

F.1.1     Government furnished material (GFM) is to be delivered to the contractor at the following address:

          General Dynamics Land Systems

          Tallahassee Operations

          2930 Commonwealth Blvd

          Tallahassee, FL 32303

A DODAAC will be assigned at the time of contract award.

F.1.2     A quantity of E/As for repair, equal to the delivery order quantity, is to be delivered to GDLS Tallahassee within 30 days of

award of the order. If GFM units are determined to be nonrepairable, the Government may replace that quantity in accordance with the

Teardown & Inspection CLIN, 0001AB or reduce CLIN 0002AA.

F.1.3     Repaired E/As are to be returned to the address specified on the schedule page.

                                               *** END OF NARRATIVE F 001 ***
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SPECIAL CONTRACT REQUIREMENTS

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

      1         52.217-4001      SEPARATELY PRICED OPTION FOR INCREASED QUANTITY                           APR/1997

                (TACOM)

     (a)  The Government hereby reserves the right to increase the quantity for teardown and inspection up to an additional quantity of

36 units.  The unit price for such option quantity shall be as set forth in CLIN 0001AB.  This option may be exercised by the Government

at any time, but in any event not later than 150 days after award.  In addition, such option may be exercised in increments, subject to

the stated total additional quantity limitations, price(s), and the above-stated time for exercise of the option.

     (b)  Delivery of the items added by the exercise of this option shall continue immediately after, and at the same rate as, delivery

of like items called for under this contract, unless the parties hereto otherwise agree.

     (c)  Additionally, prior to the expiration of the original option period identified in paragraph (a) above, the Government may seek

a bilateral extension of the option period for an additional period not to exceed 90 days from the expiration date of the original

option period.

                                                          [End of Clause]

      2         52.245-4000      ACCOUNTABILITY OF ITEMS UNDER OVERHAUL/MAINTENANCE/REPAIR CONTRACTS       MAY/2001

                (TACOM)

     The contractor shall, upon receipt of any items specified for overhaul, maintenance or repair, send the following information by

email to:

Commercial Repair Program (CRP)@tacom.army.mil

This information will account for Government assets during transit and while in the possession of the contractor until they are returned

and received by the Government or its representative.

          (1)  Upon receipt of Government assets, notification must be provided within 5 business days detailing the NSN, document

number, quantity, and date of receipt for assets sent to the contractor in support of an overhaul/maintenance/repair program.

          (2)  A report must be submitted upon shipment showing how many assets were repaired, how many were scrapped and how many were

shipped back to the Government under the overhaul/maintenance/repair program.

          (3)  All shipping documentation accompanying repaired assets returned to the Government must have the following statement

annotated in the remarks portion of the shipping document:  "RETURN FROM REPAIR, MARK FOR:  (the document number under which the assets

were received at the contractor location)."  NOTE:  The quantity shipped under each document number must not exceed the quantity

received under that same document number.

                                                          [End of Clause]

CONTRACT CLAUSES

      3         52.242-4022      DELIVERY SCHEDULE                                                         MAY/2000

                (TACOM)

     (a)  The following delivery schedule applies to this procurement:

          (1)  See the Government's proposed schedule in Section B.  Start deliveries 150 days after the date of award, or receipt of

GFM assets, whichever is later.  Continue delivering every thirty (30) days, if necessary, until all items are delivered.

          (2)  You can accelerate delivery: at no additional cost to the Government.

          (3)  Delivery is defined as follows:

               (i)  FOB Origin - Contractor is required to deliver its shipment as provided in FAR 52.247-29(a)(1)-(4) by the time

specified in the individual order.

               (ii)  FOB Destination - Contractor is required to deliver its shipment as provided in FAR 52.247-34(a)(1)-(2) by the time

specified in the individual order.  The contractor must take into consideration the length of time necessary to deliver its shipment to
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the destination designated in the order, to ensure that the item reaches its destination by the time reflected in the order.

     (b)  CONTRACTOR'S PROPOSED SCHEDULE:

          (1)  I WILL START DELIVERIES _____ DAYS AFTER THE AWARD DATE; OR, IF APPLICABLE, _____ DAYS AFTER AWARD IF FIRST ARTICLE TEST                                       _____                                               _____

IS WAIVED.

          (2)  I WILL DELIVER A QUANTITY OF ______ UNITS EVERY 30 DAYS, BUT I HAVE THE CAPABILITY TO DELIVER UP TO A MAXIMUM                                            ______

OF _______ UNITS EVERY 30 DAYS.   ______

ATTENTION:  IF YOU DO NOT INSERT A MAXIMUM QUANTITY ABOVE, YOU MAY BE REQUIRED TO DELIVER THE TOTAL QUANTITY ON THIS ORDER IN ONE

SHIPMENT.

                                                          [End of Clause]
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